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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in CONTRA COSTA COUNTY IN
MARTINEZ AND CONCORD FROM CUMMINGS SKYWAY OVERCROSSING TO WILLOW PASS ROAD
UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on December 13, 2006.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions and the
Proposal and Contract.

Project Plan Sheets 2 and 35 are revised.  Half-sized copies of the revised sheets are attached for substitution for the like-
numbered sheets.

In the "NOTICE TO CONTRACTORS," the seventh paragraph is revised as follows:

"At the time this contract is awarded, the Contractor shall possess either a Class A license or the
following Class C license:  C-12."

In the Special Provisions, Section 5-1.15, "PAYMENTS," is revised as attached.

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraph is added after the seventh
paragraph:

"Attention is directed to "Water Pollution Control" of these special provisions regarding the submittal
and approval of the Storm Water Pollution Prevention Plan prior to performing work having potential to
cause water pollution."

In the Special Provisions, Section 10-1.13, "MAINTAINING TRAFFIC," Chart No. 36, Multilane Lane Requirements,
is revised as attached.

In the Special Provisions, Section 10-1.355, "METAL BEAM GUARD RAILING," is added as attached.
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In the Proposal and Contract, the Engineer’s Estimate Items 5, 14, 15, 21, 26, and 35 are revised as attached.

To Proposal and Contract book holders:

Replace pages 3 and 4 of the Engineer's Estimate in the Proposal with the attached revised pages 3 and 4
of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by overnight DHL mail to Proposal and Contract book holders to ensure that each
receives it.  A copy of this addendum is available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



5-1.15  PAYMENTS
Attention is directed to Sections 9-1.06, "Partial Payments," and 9-1.07, "Payment After Acceptance," of the Standard

Specifications and these special provisions.
For the purpose of making partial payments pursuant to Section 9-1.06, "Partial Payments," of the Standard

Specifications, the amount set forth for the contract items of work hereinafter listed shall be deemed to be the maximum
value of the contract item of work which will be recognized for progress payment purposes:

A. Progress Schedule (Critical Path Method) $5,000
B. Prepare Storm Water Pollution Prevention Plan $6,000

After acceptance of the contract pursuant to the provisions in Section 7-1.17, "Acceptance of Contract," of the Standard
Specifications, the amount, if any, payable for a contract item of work in excess of the maximum value for progress payment
purposes hereinabove listed for the item, will be included for payment in the first estimate made after acceptance of the
contract.

In determining the partial payments to be made to the Contractor, only the following listed materials will be considered
for inclusion in the payment as materials furnished but not incorporated in the work:

A. Metal Beam Guard Railing and Appurtenances
B. Terminal Systems and Appurtenances
C. Pavement Marker (Non-Reflective)
D. Pavement Marker (Retroreflective)

CONTRACT NO. 04-0C7204
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Chart No. 36
Multilane Lane Requirements

Location: Eastbound        Route 4 - From 4/242 Separation to Willow Pass Road UC

a.m. p.m.

Mondays through Thursdays 1 1 1 1 1 1 2 2
Fridays 2 1 1 1 1 1 2

Saturdays 1 1 1 1 1 1 2
Sundays 1 1 1 1 1 1 2 2 2

Day before designated legal holiday
Designated legal holidays

Legend:
One lane open in direction of travel
Two lanes open in direction of travel
No lane closure allowed

REMARKS:
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10-1.355  METAL BEAM GUARD RAILING
Metal beam guard railing shall be constructed in conformance with the provisions in Section 83-1, "Railings," of the

Standard Specifications and these special provisions.
Attention is directed to "Order of Work" of these special provisions.
Line posts shall be wood, steel, or plastic.  Blocks shall be wood or plastic.

CONTRACT NO. 04-0C7204
ADDED PER ADDENDUM NO. 1 DATED DECEMBER 4, 2006



ENGINEER'S ESTIMATE
04-0C7204

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 070012 PROGRESS SCHEDULE (CRITICAL
PATH METHOD)

LS LUMP SUM LUMP SUM

2 070018 TIME-RELATED OVERHEAD LS LUMP SUM LUMP SUM

3 074019 PREPARE STORM WATER
POLLUTION PREVENTION PLAN

LS LUMP SUM LUMP SUM

4 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

5 010970 TEMPORARY CONCRETE WASHOUT
(PORTABLE)

LS LUMP SUM LUMP SUM

6 074038 TEMPORARY DRAINAGE INLET
PROTECTION

LS LUMP SUM LUMP SUM

7
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

8
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

9
(S)

128650 PORTABLE CHANGEABLE MESSAGE
SIGN

EA 8

10 150662 REMOVE METAL BEAM GUARD
RAILING

M 19

11 150722 REMOVE PAVEMENT MARKER EA 25 700

12 150771 REMOVE ASPHALT CONCRETE DIKE M 21 900

13 150857 REMOVE ASPHALT CONCRETE
SURFACING

M2 790

14
(S)

153103 COLD PLANE ASPHALT CONCRETE
PAVEMENT

M2 55 100

15 153223 REMOVE UNSOUND CONCRETE M3 0.2

16 198007 IMPORTED MATERIAL (SHOULDER
BACKING)

TONN 3000

17 260210 AGGREGATE BASE (APPROACH
SLAB)

M3 95

18 374002 ASPHALTIC EMULSION (FOG SEAL
COAT)

TONN 20

19 390095 REPLACE ASPHALT CONCRETE
SURFACING

M3 2200

20 390102 ASPHALT CONCRETE (TYPE A) TONN 1050
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ENGINEER'S ESTIMATE
04-0C7204

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 390206 RUBBERIZED ASPHALT CONCRETE
(TYPE G)

TONN 34 700

22 394044 PLACE ASPHALT CONCRETE DIKE
(TYPE C)

M 230

23 394048 PLACE ASPHALT CONCRETE DIKE
(TYPE E)

M 21 700

24 397001 ASPHALTIC EMULSION (PAINT
BINDER)

TONN 77

25 401108 REPLACE CONCRETE PAVEMENT
(RAPID STRENGTH CONCRETE)

M3 530

26
(S)

420201 GRIND EXISTING CONCRETE
PAVEMENT

M2 228 000

27 510087 STRUCTURAL CONCRETE,
APPROACH SLAB (TYPE R)

M3 940

28 510800 PAVING NOTCH EXTENSION M3 27

29 511118 CLEAN EXPANSION JOINT M 175

30 511124 RAPID SETTING CONCRETE (PATCH) M3 0.2

31
(S)

519117 JOINT SEAL (MR 30 MM) M 460

32
(S)

519142 JOINT SEAL (MR 40 MM) M 67

33
(S)

832003 METAL BEAM GUARD RAILING
(WOOD POST)

M 74

34
(S)

839585 ALTERNATIVE FLARED TERMINAL
SYSTEM

EA 3

35
(S)

840515 THERMOPLASTIC PAVEMENT
MARKING

M2 770

36
(S)

840561 100 MM THERMOPLASTIC TRAFFIC
STRIPE

M 100 000

37
(S)

840563 200 MM THERMOPLASTIC TRAFFIC
STRIPE

M 7950

38
(S)

840571 100 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 5.18 M - 2.14 M)

M 1230

39
(S)

850101 PAVEMENT MARKER (NON-
REFLECTIVE)

EA 16 400

40
(S)

850103 PAVEMENT MARKER (REFLECTIVE-
SPECIAL TYPE G)

EA 5500
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